

**OFFICE OF THE CHIEF ENGINEER-1
DELHI URBAN SHELTER IMPROVEMENT BOARD
RAJA GARDEN DELHI-110027**

No.

Date:15.11.2021

CORRIGENDUM

For the works of O & M of JSCs to be allotted on work order basis through NIQs, the following changes are allowed due to urgency of award of works & handing over to new agencies from existing agencies. These changes are as under:-

1. The condition of allotting 5 works to one agency on work order basis has been withdrawn.
2. The EMD for the works may be deposited by the agencies through Bank drafts OF scheduled bank also in favour of concerned EE, in addition to existing condition in respect of EMD in NIQ.
3. The rate to be quoted by the agencies per WC/ month for the said works shall be in whole rupees without any fraction of rupees.
4. On award of works to the agencies, the commencement of works shall have to be started by the agencies immediately after taking over of the JSCs from existing agencies without waiting for deposition of performance guarantee. However, the condition of depositing of PG shall prevail as per NIQs condition & the EMD may be adjustable in P.G

**Sd/-
Executive Engineer (C-06)**