

DELHI URBAN SHELTER IMPROVEMENT BOARD
GOVERNMENT OF N.C.T. OF DELHI
OFFICE OF THE EXECUTIVE ENGINEER, C-5
1, KILOKARI OPP. MAHARANI BAGH, NEW DELHI 110014.

NIQ No.01 /EE/C-5/DUSIB/2024-25/D-134

Dated: 01/08/2024

NOTICE INVITING QUOTATIONS

Executive Engineer, C-5, DUSIB on behalf of Delhi Urban Shelter Improvement Board invites quotations from intending agencies who are registered with CPWD, Railways, MES and Civil Wing of BSNL, M.C.D, DDA, NDMC, Delhi Jal Board, I&F Deptt in appropriate class on percentage rate basis in sealed cover for the following works:-


S.N	Name of work	Estimated Cost	Time of Completion
1.	NOW: Maintenance of Office Building. SH: Installation of Pump for dewatering the rain water and supply of labour for rainy season at HQ Vikas Kutter and Punarwas Bhawan, ITO New Delhi.	Rs. 9,30,364.00	90 days after the date of issue of work order.

The quotations along with copy of **valid Registration, PAN Card & GST** should reach to the office of the Executive Engineer, C-5, DUSIB, 1, Kilokari opposite Maharani Bagh, New Delhi-110014 latest by **11.00 PM on 02.08.2024** which shall be opened on **02.08.2024 at 11.30 PM** in the presence of intending quotationers or their representatives. The intending quotationer may collect the schedule of quantities, special terms and conditions and other information from the office of the Executive Engineer, C-5, / DUSIB. The terms & Conditions of the NIQ are as follows:-

~~A) DD Amounting Rs. 46,520/- in favor of Executive Engineer, C-5/DUSIB may please be submitted along with quotation.~~

1. The work shall be carried out as per CPWD specifications 2016 Vol. I & II /latest editions of the specifications, with up to date (the date of receipt of tender) correction slips, for works at Delhi.
2. Cement/steel required shall be arranged by the Agency and same shall conform to relevant specification /I.S. Code.
3. Payment shall be made as per actual measurement at site of work.
4. No T& P shall be issued.
5. No extra charges shall be paid except for the rates quoted.
6. Conditional quotations shall be liable to rejection.
7. For any disputes the matter shall be referred to SE-II DUSIB for final decision and the same shall be binding upon both the parties.
8. 05% Security shall be deducted from the bills of contractor which shall be refunded after three month of completion of work.
9. Necessary statutory deductions will be made as per prevailing Law.
10. Work shall be completed to the satisfaction of Engineer-in-charge.
11. Debarred/blacklisted agencies shall not be permitted to participate in the NIQ process.


EXECUTIVE ENGINEER C-5
D.U.S.I.B.


EXECUTIVE ENGINEER C-5
D.U.S.I.B.

NOTICE BOARD

Copy to:

1. S.E-2/DUSIB for kind information please.
2. Concerned AE/C-5,DUSIB
3. AAO/C-5
4. HC/C-5
5. Office copy.

DELHI URBAN SHELTER IMPROVEMENT BOARD

GOVT. OF NCT OF DELHI

OFFICE OF THE EXECUTIVE ENGINEER C-5

N.O.W:-M/O office Building.

S.H.:- Installation of pump for dewatering the rain water and Supply of labour for Rainy seassion at HQ Vikas Kutter and Punarvas Bhawan, ITO, New Delhi.

S.No.	DSR 16	Item	Qty	Unit	Rate	Amount
1	14.23	Pumping out water caused by springs, tidal or river seepage, broken water mains or drains and the like.	2880.00	KL	104.30	300384.00
2	983	Supply of fine sand (zone IV)	50.00	Cum	760.00	38000.00
						338384.00
Add 31.27% on DSR 2016						105812.68
						444196.68
less 9.50% as per order of GNCTD						42198.68
						A 401998.00
3	0114	Engaging of beldar for day to day maintenance of office building as directed by Engineer in Charge	180.00	each	673.00	121140.00
4	0129	Supply of sewer man for day to day maintenance work as per direction of Engineer in Charge	180.00	each	673.00	121140.00
5	0116	Supply of filter Grade-1, for day to day maintenance work as per direction of Engineer in Charge	90.00	each	816.00	73440.00
						315720.00
ADD 20% EXPERTED ENHANCEMENT						63144.00
Total						378864.00
Add 15% CP & OH						56829.60
Total						435693.60
ADD GST 0.2127						92672.03
						Total = B 528365.63
						Total = A+B 930363.63